

दक्षिण पूर्व रेलवे
S.E.Railway

No.G/22/Con

कार्यालय

मण्डल रेलवे प्राबंधक(अभियंत्रिक)/आद्रा

दिनांक-05.07.2013

Office of the

Divl.Rly. Manager(Engg)/Adra

Date: 05.07.2013

✓ To

**The Divl. Rly. Manager,
S. E. Railway/Adra.**

Sub: Publishing of Tender documents as well as contract details on website.

Reg: Dy. CVO (MES)/GRC'S letter no:
GM/V/Tender Contract/Website/2013/356 Dated:-29.05.2013

* * *

As desired by Dy. CVO(MES)/GRC vide letter under reference, the details of all the Tenders/Works contracts of value more than Rs. 1 crores finalized during 1st quarter of 2012, has already been sent to Dy.CVO(MES) vide this office letter No. G/22/CON Dtd: 06.06.2013. However, in compliance to para I of Dy.CVO(MES)'s above letter the details of contracts awarded during the period January 2013 to May 2013, are sent herewith for your kind information & to arrange uploading on the website.

Sl No.	Name of the work	Contract No & Date	Value of the contract
1.	OT for:- Misc. P.Way Zonal works for the period from 01.10.2012 to 30.9.2013 under the jurisdiction of PWI/Garbata.	TB/125/2012/OT 25.02.2013	Rs. 43,83,894/-.
2.	Supply and loading into wagons/hoppers 25,000 cum 50 mm gauge machine crushed hard stone ballast at RAJGRAM for Adra division under the jurisdiction of SSE(P.way)/Garbata including unloading the same from Railway wagons and spreading the ballast in track.	TB/127/2012/OT 25.02.2013	Rs. 1,63,25,000/-
3.	O.T. for :- (i) Raising of PF level to high level of PF no 3 with renovation of water booths, seating benches etc at Adra station. (ii) Raising of PF level to high level of PF no 4 with renovation of water booths, seating benches etc at Adra station.	TB/139/2012/OT 22.02.2013	Rs. 1,91,39,201/-
4.	O.T. for Construction of 3rd platform at Bankura station on UP main line.	TB/141/2012/OT 09.01.2013	Rs. 38,84,334/-.
5.	OT for Placement of 1T/10T capacity truck for carrying Railway materials of South Eastern Railway over the jurisdiction of PWI/Bankura	TB/149/2012/OT 22.02.2013	Rs. 6,95,716/-.
6.	OT for Placement of 1T/10T capacity truck for carrying Railway materials of South Eastern Railway	TB/150/2012/OT 22.02.2013	Rs. 7,08,288/-.

Signature
05/07/13

	over the jurisdiction of PWI/Garbeta		
7.	Open Tender for Widening of level xing, Provision of electrical lifting barrier, robust type height gauge and manning of unmanned level xing gate no. KA-20 at Km 145/5-7 between Salboni-Godapeasal station	TB/65/2012/OT 13.03.2013	Rs. 2,01,06,750/-
8.	Open Tender for Construction of Limited Height Subways in lieu of Un-manned level crossings under the jurisdiction of DEN(East)/Adra by Cut & cover method for the following locations (i) Unmanned Level crossing No. BR -34 at Km. 264/0-1 between Bankura - Sonamukhi Stations. (ii) Unmanned level crossing No. BR -43 at Km. 270/3-4 between Bankura - Sonamukhi Stations. (iii) Unmanned level crossing No. BR -14 at Km. 242/1-2 between Bankura - Sonamukhi Stations.	TB/117/2012/OT 08.01.2013	Rs. 3,76,21,551/-
9.	O.T. for Provision of new deep tube well with full casing at Kantadih & Barabhum	TB/55/2012/OT 11.01.2013	RS. 20,01,635/-
10.	OT for Placement of 1T/10T capacity truck for carrying Railway materials of South Eastern Railway over the jurisdiction of PWI/East/Adra.	TB/78/2012/OT 25.01.2013	Rs. 5,65,335/-
11.	OT for Through Sleeper Renewal (Primary) of existing PSC-6 sleepers with new PSC-6 sleepers (1660 Nos./Km.) with elastic fastening including deep screening/raising of ballast cushion to 30 cm. for 4.24 Km. at Km. 364.24-360.0 bet Nimdih-Biramdih (DN) on Anara-Chandil Section	TB/102/2012/OT 18.02.2012	Rs. 51,10,654/-
12.	O.T. for under the jurisdiction of DEN(Central)/Adra for(1)Provision of Diversion road for closer of unmanned level crossing No. JC-19 at km 325/19-21 between PRR-TAO. (2)Provision of Diversion road for closer of unmanned level crossing No. AG-4 at km 288/G13-14 between GRB-ADA. (3)Provision of Diversion road for closer of unmanned level crossing No. KA-156 at km 310/3-5 between MDF-MDKD.	TB/108/2012/OT 24.01.2013	Rs. 81,35,472/-.
13.	Open Tender for Construction of Limited Height Subways in lieu of Un-manned level crossings under the jurisdiction of DEN(East)/Adra by Cut & cover method for the following locations (i) Unmanned Level crossing No. No. BR -34 at Km. 264/0-1 between Bankura - Sonamukhi Stations. (ii) Unmanned level crossing No. . BR -43 at Km. 270/3-4 between Bankura - Sonamukhi Stations. (iii) Unmanned level crossing No. BR -14 at Km. 242/1-2 between Bankura - Sonamukhi Stations.	TB/117/2012/OT 07.01.2013	Rs. 22,69,540/-.
14.	O.T. for Misc. P.Way Zonal works for the period from 1.10.2012 to 30.9.2013 under the jurisdiction of PWI/Damodar.	TB/120/2012/OT 24.01.2013	Rs. 50,10,370/-
15.	OT for Misc. P.Way Zonal works for the period from 1.10.2012 to 30.9.2013 under the jurisdiction of PWI/Chandil.	TB/122/2012/OT 04.01.2013	Rs. 50,29,975/-
16.	OT for TTR of existing 52 kg/90R 1 in 8.5 turnouts on steel/wooden sleepers with 52 kg curved switches and CMS crossing on PSC sleepers for Garbeta -2	TB/128/2012/OT 18.02.2013	Rs. 67,94,852/-

Signature
05/02/13

	sets, Bumpur 20 sets, Damodar-2 sets, Mohisila-3 sets, Radhanagar -11 sets, with DS at Garbeta- 2 sets, Salboni-1 set , Bumpur -9 sets & Radhanagar-2 sets in Adra division.		
17.	O.T. for Provision of Precast fiber RCC block at level crossings under ADEN/East/Adra.	TB/135/2012/OT 04.03.2013	Rs. 1,38,00,842/-
18.	O.T. for Provision of Precast fiber RCC block at level crossings under ADEN/PRR.	TB/136/2012/OT 04.03.2013	Rs. 1,16,55,810/-
19.	OT for (i) TSR(P) for 4.75 km & TRR(S) for 17.0 km at Hump yard, ROH, Departure yard, washing line & empty yard of BKSC yard.. (ii) TRR (Secondary) for 6.0 Km, bet. A/Cabin- C/Cabin- E/Cabin and I/Cabin – B/Cabin at Bokaro Steel City yard.	No. TB/104/2012/OT, Dtd.03.01.2013	1,83,01,667/-.
20.	O.T. for Provision of diversion road at level crossings under the jurisdiction of ADEN/BKSC.	No. TB/115/2012/OT Dtd.03.01.2013	1,26,74,028/-.
21.	O.T. for TTR of existing 52 kg/90R 1 in 8.5 turnouts on steel/wooden sleepers with 52 kg curved switches and CMS crossing on PSC sleepers for Adra -81 sets in Adra division.	No. TB/130/2012/OT, Dtd.03.01.2013	1,27,14,314/-.
22.	OT for (i) Provision of Standard washable apron on the platform number 3 at BKSC. (ii) Reflooring of shed floor with ironide flooring of DLS/ BKSC. (iii) Development of dust proof room with bearing mounting facility at ROH dopt/ BKSC. (iv) BKSC: Provision of staff room (Male/Female) with locker facility at DLS/ BKSC	No. TB/133/2012/OT, Dtd.07.01.2013	95,90,286/-.
23.	O.T. for (i) TSR(P) at Khanudih – L No. – 8 & Chas yard. TRR(S) at VAA, Malkera & Jamadoba yd. line for 4.94 Km. (ii) TRR(S) for 15.175 Km. at yard line line of Mohuda= 5.1 Km., Khanudih= 6.365 Km., Talgoria = 1.44 Km. Jamuniatand1.524 Km., Chas = 0.746 Km. (iii) TTR at VAA-3 sets, LYD-6 sets, MLQ- 2 sets, MLBN Siding – 5 sets, JBO Siding- 6 sets, MHQ- 6 sets, KNF- 8 sets, JNN- 3 sets & DS at VAA- 6 sets , MHQ-5 sets , KNF -5 sets, CHAS- 2 sets & JNN-2 sets.	No. TB/129/2012/OT Dtd.23.01.2013	1,90,55,161/-
24.	O.T. for- (i) Painting of steel structure of DLS & ROH at BKSC with Painting of FOB, PF shed and station building of road side station from BKSC to GTD station. (ii) Provision of deep tube well at KSX & PNW and provision of hand tube well 20 nos in BKSC colony. (iii) Repair of ACC sheet in inclined portion of PF shed & provision of wide gutter in PF shed and painting of FOB, PF shed at BKSC station.	No. TB/157/2012/OT, Dtd.31.01.2013	94,07,048/-.
25.	O.T. for- (i) Providing slope on roof to avoid water stagnation at Loco colony, Sector Type-II colony, Balidih Ty-I colony, Diesel Ty-II colony, Tin tala Ty-I & Ty-II colony at BKSC settlement.(ii) Providing slope on roof to avoid water stagnation at Station colony, Children park colony, Balidih Ty-II & Ty-III colony, Temple colony, Double storey Ty-II colony & RE colony at BKSC settlement. (iii) Repair to ACC sheet roof of latrine, bathroom, kitchen & store room at BKSC settlement.	No. TB/158/2012/OT Dtd.31.01.2013	1,27,83,488/-.
26.	O.T. for (i) TSR(S) BJE yard., (ii)TSR(S) Adra yard., (iii)TTR of existing 90R 1 in 8.5 turnouts at SNTD-5 sets. Total -1 in 8.5 = 5 sets. & (iv)TSR(P) of the alongwith widening of cess to standard and deep screening/raising of ballast cushion to 25 cm at line no. 5, 6 & 9 for 1.469 km at Adra yard. TRR(S) of existing 90R/52Kg rails with SH 52 kg rails	No. TB/144/2012/OT Dtd.18.02.2013	99,21,243/-.

Signature
05/07/13

	at different yard line of Adra division. Total 7.749 km.		
27.	O.T. for Construction of 02 (two) Nos. Limited Height Subways in lieu of Un-manned level crossings Nos.BG -3 at km 312/14-15 bet. BJE-SBW, AM -16 at km 302/21-23 bet. SNTD-RUI [Total 02 (two Nos.) i.e. 01 no. on Single Line & 01 no. on double line] under the jurisdiction of Adra Division of South Eastern Railway by Cut & cover method.	TB/152/2012/OT 01.04.2013	Rs. 2,62,17,931/-
28.	O.T. for:- Construction of 05 (five) Nos. Limited Height Subways in lieu of Un-manned level crossings Nos. PK-14 at Km 338/7-8 between BBDA-GTD, PK-16 at Km 341/10-11 between BBDA-GTD, PK-19 at Km 345/6-7 between BBDA-GTD, PK-26 at Km 350/13-14 between BBDA-GTD & PK-32 at Km 355/PK 8-9 between BBDA-KSX [Total 05 (five Nos.) on Single Line] under the jurisdiction of Adra Division of South Eastern Railway by Cut & cover method	TB/153/2012/OT 01.04.2013	Rs. 5,67,18,615/-
29.	O.T. for Construction of 04 (four) Nos. Limited Height Subways in lieu of Un-manned level crossings Nos. BG-34 at km 351/16-352/1 bet. KNF-GMO, BG-35 at km 352/14-15 bet. KNF-GMO, TB-3 at km.328/6-7 bet. TLE-BDIH & BG-36 at km. 353/14-15 bet. KNF-GMO [Total 04 (four Nos.) on Single Line] under the jurisdiction of Adra Division of South Eastern Railway by Cut & cover method .	TB/154/2012/OT 01.04.2013	Rs. 4,46,22,406/-
30.	OT for (i) Painting of steel structure of DLS & ROH at BKSC with Painting of FOB, PF shed and station building of road side station from BKSC to GTD station. (ii) Provision of deep tube well at KSX & PNW and provision of hand tube well 20 nos in BKSC colony. (iii) Repair of ACC sheet in inclined portion of PF shed & provision of wide gutter in PF shed and painting of FOB, PF shed at BKSC station.	TB/157/2012/OT 31.01.2013	Rs. 94,07,048/-
31.	OT for (i) Providing slope on roof to avoid water stagnation at Loco colony, Sector Type-II colony, Balidih Ty-I colony, Diesel Ty-II colony, Tin tala Ty-I & Ty-II colony at BKSC settlement.(ii) Providing slope on roof to avoid water stagnation at Station colony, Children park colony, Balidih Ty-II & Ty-III colony, Temple colony, Double storey Ty-II colony & RE colony at BKSC settlement. (iii) Repair to ACC sheet roof of latrine, bathroom, kitchen & store room at BKSC settlement.	TB/158/2012/OT 31.01.2013	Rs. 1,27,83,488/-
32.	OT for Misc. P.Way Zonal works for the period from 1.10.2012 to 30.9.2013 under the jurisdiction of PWI/Joychandipahar/Adra	TB/118/2012/OT dt. 11.01.2013	Rs. 26,91,301/-
33.	OT for Hiring of 1.5 MT capacity Material Van for SE(Bridge)/PRR unit at Purulia for carrying tools, plants, tackles and miscellaneous bridge materials alongwith staff under the jurisdiction of XEN(Br-Line)/ADA.	TB/142/2012/OT Dtd. 22.04.2013	Rs.3,90,313/-
34.	OT for Modification of Girder bearings including additional stiffeners of bridge no. 403 up (2x6.1+2x12.2+1x18.3mG) at km. 306/1-5 between RUI-SNTD and bridge no 11 (2x12.2+8x18.3 mG) at km. 344/20-24 between JNN-CRP in ADA division.	TB/106/2012/OT Dtd.09.04.2013	Rs.39,01,795/-
35.	OT for (1) Rehabilitation of Arch Bridge no. 372, 414 & 398 to make fit for CC+8+2 Rakes. (2) Rehabilitation of Arch Bridge no. 451, 452 & 436 to make fit for CC+8+2 Rakes.	TB/45/2013/OT Dtd.27.05.2013	Rs. 45,46,074/-
36.	OT for Placement of 1T/10T capacity truck for carrying Railway materials of South Eastern Railway	TB/151/2012/OT dt. 10.04.2013	Rs. 6,90,274/-


Handwritten signature and date: 05/07/13

	over the jurisdiction of PWI/Sonamukhi		
37.	O.T. for (i) Extension of high level Platform to accommodate 18 coaches at Garbeta station and provision of extra two counters in the existing booking office. (ii) Extension of Platform to accommodate 18 coaches at Godapiasal. (iii) Extension of platform to accommodate 18 coaches and rising of Platform level from low level to high level at Salboni. (iv) Extension of Platform to accommodate 18 coaches and rising of Platform level from low level to high level at Chandrakona Road.(v) Extension of island PF no.1 & 2 to accommodate 23 coaches train with extra water booth & seating arrangements at Bishnupur station.(vi) One upper class waiting room separately for ladies and gents and one VIP room at Salboni.(vii) Raising of Platform level from medium level to high level at Jhantipahari.	TB/131/2012/OT Dtd.01.04.2013	Rs. 2,31,57,194/-.
38.	Open Tender for (i) Replacement of goomty at manned LCs No KA-41, KA-65, KA-82 & KA-83 on ADA-MDN Section. (ii) Replacement of goomty at manned LCs No. KA-89, KA-102, KA-140 on ADA-MDN section, & LCs no AM-13 & AM-24 on ADA-GMO (JC) section.	TB/02/2013/OT dt. 27.05.2013	Rs.49,61,945/-
39.	Open Tender for (i) White wash, colour wash, snocem, distempering, painting, minor repair of wall & chhajja at North settlement Adra (ii) White wash, colour wash, snocem, distempering, painting, minor repair of wall & chhajja at South settlement Adra.. (iii) White wash, colour wash, snocem, distempering, painting, minor repair of wall & chhajja at East settlement Adra..	TB/04/2013/OT dt. 01.05.2013	Rs. 89,48,976/-.
40.	Open Tender for Construction of Platform at Kalisen halt railway station	TB/44/2013/OT dt. 27.05.2013	Rs.17,02,169/-
41.	O.T. for Construction of 02 (two) Nos. Limited Height Subways in lieu of Un-manned level crossings Nos.BG -3 at km 312/14-15 bet. BJE-SBW, AM -16 at km 302/21-23 bet. SNTD-RUI [Total 02 (two Nos.) i.e. 01 no. on Single Line & 01 no. on double line] under the jurisdiction of Adra Division of South Eastern Railway by Cut & cover method.	TB/152/2012/OT Dtd.01.04.2013	Rs. 2,62,17,931/-
42.	O.T. for:- Construction of 05 (five) Nos. Limited Height Subways in lieu of Un-manned level crossings Nos. PK-14 at Km 338/7-8 between BBDA-GTD, PK-16 at Km 341/10-11 between BBDA-GTD, PK-19 at Km 345/6-7 between BBDA-GTD, PK-26 at Km 350/13-14 between BBDA-GTD & PK-32 at Km 355/PK 8-9 between BBDA-KSX [Total 05 (five Nos.) on Single Line] under the jurisdiction of Adra Division of South Eastern Railway by Cut & cover method .	TB/153/2012/OT Dtd.01.04.2013	Rs. 5,67,18,615/-
43.	O.T. for Construction of 04 (four) Nos. Limited Height Subways in lieu of Un-manned level crossings Nos. BG-34 at km 351/16-352/1 bet. KNF-GMO, BG-35 at	TB/154/2012/OT Dtd.01.04.2013	Rs. 4,46,22,406/-

[Handwritten signature]
05/07/13

	km 352/14-15 bet. KNF-GMO, TB-3 at km.328/6-7 bet. TLE-BDIH & BG-36 at km. 353/14-15 bet. KNF-GMO [Total 04 (four Nos.) on Single Line] under the jurisdiction of Adra Division of South Eastern Railway by Cut & cover method .		
44.	O.T. for Transportation of P. way material over S. E. Railway and in Adra division under the jurisdiction of Sr. DEN/North/Adra.	TB/05/2013/OT Dtd.09.05.2013	Rs. 50,34,546/-.
45.	O.T. for Replacement of chequered plate in major bridge of Adra division.	TB/06/2013/OT Dtd.18.04.2013	Rs. 17,51,026/-.

This is for your kind inf. & further necessary action pls.


 वरि. मण्डल अभियंता(सम)/आद्रा
 दक्षिण पूर्व रेलवे/आद्रा
Sr. Divl. Engineer (Co)/Adra
S.E.Railway/Adra