

For the period from 01.08.2020 to 30.09.2020

Tender No.	Item/Nature of work	Mode of tender inquiry	Dt. Of publication of NIT	Types of bidding(Single/two- bid system)	Last date of receipt of tender	Nos. of tenders received	Nos. & Names of parties qualified after technical evaluation	Nos. & names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/Evaluated L-1	Date of LOA	Name of contractor	Value of contract (Rs. In Cr.)	Schedules date of completion of supplies.
11/20	Execution of Earthwork in Formation in Embankment/Cutting, Permanent Way Linking, Ballast Supply and allied works between Narayangarh (IN) (Km: 138.261) to Belda (IN) (Km: 150.680) upto Bhadrak end (Km: 151.9) in connection with the Construction of 3rd Line between Narayangarh - Bhadrak for S. E. Railway.	Open Tender	28.02.20	Two Packet	23.03.20	2	(i) ALLIED INFRASTRUCTURES AND PROJECTS PRIVATE LIMITED (ii) BRIDGE AND ROOF COMPANY INDIA LIMITED	-	L-1	03.08.20	BRIDGE AND ROOF COMPANY INDIA LIMITED	670371303.12	24 Month
17/20	Execution of Earthwork in Formation in Embankment/Cutting, Permanent Way Linking, Ballast Supply and allied works between Balsore (IN) (Km: 229.835) to Khantapara (IN) (Upto Km: 247.800) including Nilgiri Yard & Khantapara Yard in connection with the Construction of 3rd Line between Narayangarh Bhadrak for S. E. Railway.	Open Tender	18.05.20	Two Packet	10.06.20	3	(i) ALLIED BHARTIA JV (ii) BKD INFRASTRUCTURE PRIVATE LIMITED (iii) BRIDGE AND ROOF COMPANY INDIA LIMITED	-	L-1	03.08.20	BKD INFRASTRUCTURE PRIVATE LIMITED	1013376140.11	24 Month
01/20	Execution of Works of Construction of Goomties, Platforms, Water Supply & Sanitary Works, in Replacement of 05 Unit Type-II Staff Quarters at Kalunga and Other Allied Works from Rourkela to Jharsuguda Station in connection of 3rd Line Work under the jurisdiction of Dy Chief Engineer (Con)/I/Rourkela of S. E. Railway.	Open Tender	15.01.20	Two Packet	06.02.20	3	(i) ALLIED INFRASTRUCTURES AND PROJECTS PRIVATE LIMITED (ii) LAXMI ENTERPRISES (iii) SAHIL PROJECTS AND PLANNING PRIVATE LIMITED	-	L-1	03.08.20	ALLIED INFRASTRUCTURES AND PROJECTS PRIVATE LIMITED	191972915.35	12 Month
92/19	Construction of Segmental Box Subway by Box Pushing Method below Four Lane National Highway for Bridge No. 325A at Km: 268/13-15 for 3rd Line in Between Soro - Markona Station of Kharagpur - Bhadrak Section in the jurisdiction of Dy Chief Engineer (Con), S. E. Railway, Balasore.	Open Tender	18.05.20	Single Packet	08.06.20	3	(i) M DURGA RAO (ii) N K RATHOD (iii) SRI JAGANNATH TRANSPORT CORPORATION	-	L-2	07.08.20	M/s SRI JAGANNATH TRANSPORT CORPORATION	72870616.94	12 Month
22/20	Execution of Earthwork in Formation in Embankment/Cutting, Extension of Minor Bridges, Permanent Way Linking, Ballast Supply and allied works between Khantapara (EX) (Km: 247.80) to Bahanagabazar(EX) (Upto Km: 255.00) including Panpana (PH) Yard in connection with the Construction of 3rd Line between Narayangarh - Bhadrak of S. E. Railway.	Open Tender	18.05.20	Two Packet	10.06.20	2	(i) ALLIED INFRASTRUCTURES AND PROJECTS PRIVATE LIMITED (ii) SRINIVASA EDIFICE PVT LTD	-	L-1	19.08.20	SRINIVASA EDIFICE PVT LTD	432252923.86	18 Month

For the period from 01.08.2020 to 30.09.2020

Tender No.	Item/Nature of work	Mode of tender inquiry	Dt. Of publication of NIT	Types of bidding(Single/two- bid system)	Last date of receipt of tender	Nos. of tenders received	Nos. & Names of parties qualified after technical evaluation	Nos. & names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/Evaluated L-1	Date of LOA	Name of contractor	Value of contract (Rs. In Cr.)	Schedules date of completion of supplies.
23/20	Execution of Earthwork in Formation in Embankment/Cutting, Extension of Minor Bridges, Permanent Way Linking, Ballast Supply and allied works between Bahanagabazar(IN) (Km: 255.000) to Soro(EX) (Upto Km: 263.288) in connection with the Construction of 3rd Line between Narayangarh - Bhadrak of S. E. Railway.	Open Tender	18.05.20	Two Packet	12.06.20	5	(i) BKD INFRASTRUCTURE PRIVATE LIMITED (ii) BRIDGE AND ROOF COMPANY INDIA LIMITED (iii) RNBS ALLIED JV (iv) SAHIL PROJECTS AND PLANNING PRIVATE LIMITED (v) SRINIVASA EDIFICE PVT LTD	-	L-1	24.08.20	BKD INFRASTRUCTURE PRIVATE LIMITED	455369411.83	18 Month
02/20	Execution of Gate Goomties, S&T Goomties and Other Ancillary Work like Signal Office etc. and Electrical General Service Works for Auto Signaling in 3rd Line of Rourkela - Jharsuguda Section under Dy Chief Engineer/Con/I/Rourkela, S. E. Railway.	Open Tender	17.01.20	Two Packet	10.02.20	2	(i) ALLIED INFRASTRUCTURES AND PROJECTS PRIVATE LIMITED (ii) BKD JYOTI JV	-	L-1	01.09.20	ALLIED INFRASTRUCTURES AND PROJECTS PRIVATE LIMITED	148080643.63	12 Month
28/20	Execution of Earthwork in Formation in Embankment/Cutting, Extension of Minor Bridges, Permanent Way Linking, Ballast Supply and allied works between Soro (EX) (Km: 265:500) to Sabira (IN) (Km: 274.100) including Sabira Yard in connection with the Construction of 3rd Line between Narayangarh - Bhadrak of S. E. Railway.	Open Tender	15.07.20	Two Packet	07.08.20	3	(i) ALLIED INFRASTRUCTURES AND PROJECTS PRIVATE LIMITED (ii) SAHIL PROJECTS AND PLANNING PRIVATE LIMITED (iii) SRINIVASA EDIFICE PVT LTD	(i) SRINIVASA EDIFICE PVT LTD	L-1	14.09.20	ALLIED INFRASTRUCTURES AND PROJECTS PRIVATE LIMITED	614163280.25	24 Month